

**Section VIII
Notices of Petitions and Dispositions
Regarding the Validity of Rules**

Notice of Petition for Administrative Determination has been filed with the Division of Administrative Hearings on the following rules:

NONE

Notice of Disposition of Petition for Administrative Determination have been filed by the Division of Administrative Hearings on the following rules:

NONE

**Section IX
Notices of Petitions and Dispositions
Regarding Non-rule Policy Challenges**

NONE

**Section X
Announcements and Objection Reports of
the Joint Administrative Procedures
Committee**

NONE

**Section XI
Notices Regarding Bids, Proposals and
Purchasing**

DEPARTMENT OF EDUCATION

REQUEST FOR BID

The University of Florida, Purchasing Division will receive sealed bids for the following: 01L-32, W/O 99040905, Campus Lighting, Phase C, estimated budget: \$180,000-\$200,000, to be opened August 29, 2000, 1:30 p.m., local time, in Purchasing, Elmore Hall, Radio Road, Gainesville, FL. Scope of work: Provide new lighting for area along west side of 13th Street from Stadium Road to University Avenue and west to include Tigert Hall and Bryan Hall area. Included in this area is: façade lighting of Tigert Hall; various building canopy lighting upgrades; lighting for numerous walkways, drives, building entrances and parking areas; conversion of existing light sources to pulse start metal halide. Specifications and Plans will be available in Purchasing, Elmore Hall, Radio Road,

Gainesville, FL, telephone (352)392-1331. A Non-mandatory Pre-bid Meeting will be held August 16, 2000, 3:30 p.m., in the Physical Plant Division Architecture/Engineering Conference Room, Building 700, Radio Road, Gainesville, FL. All questions should be directed to: A. J. Sontag, Assistant Director, UF Purchasing, (352)392-1331, Ext. 306.

AMERICANS WITH DISABILITY ACT OF 1991 – If special accommodations are needed in order to attend the Pre-bid or Bid opening, contact Emily J. Hamby, (352)392-1331, Ext. 303, within three (3) days of the event.

NOTICE TO CONSTRUCTION MANAGERS:

The University Athletic Association, Inc. of the University of Florida announces that construction management services will be required for the project listed below:

Project and Location: UAA-04, Press Box Tower Renovation and Addition at Ben Hill Griffin Stadium located on the main campus of the University of Florida, Gainesville, Florida. The project consists of Expansion and renovation of the Press Box Tower at the Ben Hill Griffin Stadium project to accommodate additional 2,800 spectators in new club seating, 15 new private boxes, associated concession and support spaces, and total renovation of existing television and print media services facility. The total project will include a new elevator and escalator tower, an expanded public plaza and the realignment of the North-South Drive. The estimated construction cost is \$38,000,000.00.

The contract for construction management services will consist of two phases. Phase one is pre-construction services, for which the construction manager will be paid a fixed fee. Phase one services include value engineering, constructability analyses, development of a cost model, estimating, and the development of a Guaranteed Maximum Price (GMP) at 50% Construction Document phase. If the GMP is accepted, phase two, the construction phase, will be implemented. In phase two of the contract, the construction manager becomes the single point of responsibility for performance of the construction of the project and shall publicly bid trade contracts, ensuring the inclusion of Minority Business Enterprises (MBEs). Failure to negotiate an acceptable fixed fee for phase one of the contract, or to arrive at an acceptable GMP within the time provided in the agreement may result in the termination of the construction manager's contract. Selection of finalists for interviews will be made on the basis of construction manager qualifications, including experience and ability; past experience; bonding capacity; record-keeping/administrative ability, critical path scheduling expertise; cost estimating; cost control ability; quality control capability; qualification of the firm's personnel, staff and consultants; and ability to meet the minority business enterprise participation requirements. Finalists will be provided with a copy of the building program and the latest documentation prepared by the project architect/engineer, a description of the final interview requirements and a copy of