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Section IX 
Notices of Petitions and Dispositions 

Regarding Non-rule Policy Challenges

NONE

Section X 
Announcements and Objection Reports of 

the Joint Administrative Procedures 
Committee

NONE

Section XI 
Notices Regarding Bids, Proposals and 

Purchasing

DEPARTMENT OF EDUCATION

REQUEST FOR BID
The University of Florida, Purchasing Division will receive
sealed bids for the following: 02L-92, W/O 544090, P. K.
Yonge Upgrade Electrical and HVAC, estimated budget:
$320,000-$340,000, to be opened January 8, 2002, 2:30 p.m.,
(Local Time), in Purchasing, Elmore Hall, Radio Road,
Gainesville, FL. Scope of work: Removal of existing air
conditioners, toilet exhaust fans and toilet room heaters and
replace with new equipment. This work will include cutting
and patching, existing conditions, painting, installation of new
insulation and renovation of existing electrical distribution
system. Specifications and Plans will be available in
Purchasing, Elmore Hall, Radio Road, Gainesville, FL,
(352)392-1331.
A Mandatory Pre-bid Meeting will be held December 27,
2001, 10:30 a.m., in the Physical Plant Division
Architecture/Engineering Conference Room, Building 700,
Radio Road, Gainesville, FL. All questions should be directed
to: A. J. Sontag, Assistant Director, UF Purchasing,
(352)392-1331, Ext. 306.
AMERICANS WITH DISABILITY ACT OF 1991 – If special
accommodations are needed in order to attend the Pre-bid or
Bid opening, contact Emily J. Hamby, (352)392-1331, Ext.
303, within three (3) days of the event.

NOTICE OF RESUMPTION OF SELECTION PROCESS
TO CONSTRUCTION MANAGERS

The University of South Florida announces the resumption of
the selection process for Professional Services, in the discipline
of construction management, previously advertised in the

Florida Administrative Weekly in Vol. 27, No. 41, dated
October 12, 2001, and originally suspended October 11, 2001,
for the project listed below:
Project No.: BR-559
Project and Location: Chemistry Building Remodeling,
University of South Florida, Tampa Campus, Tampa, Florida
The Chemistry Building Remodeling shall consist of a total
building systems replacement, including asbestos abatement,
and renovation of the teaching, research and administrative
spaces. The current facility is a 3-story above grade
cast-in-concrete structure with a full below grade basement,
consisting of approximately 78,000 gross square feet. The
Building houses the Chemistry Department’s Introduction to
Chemistry Laboratories, Organic Laboratories, Geology
Department’s Laboratories, teaching classrooms and
administrative offices. Two large lecture halls are located on
the first level, immediately north of the three-story building;
renovation of these lecture halls shall be limited to replacement
of the HVAC units. The estimated construction cost is
$8,000,000.00.
The contract for construction management services will consist
of two (2) phases. Phase one is pre-construction services, for
which the construction manager will be paid a fixed fee. Phase
one services include value engineering, constructability
analyses, development of a cost model, estimating, and the
development of a Guaranteed Maximum Price (GMP) at the
50% Construction Document phase. If the GMP is accepted,
phase two, the construction phase, will be implemented. Early
bid packages for site work are anticipated. In phase two of the
contract, the construction manager becomes the single point of
responsibility for performance of the construction of the
project and shall publicly bid trade contracts, ensuring the
inclusion of Minority Business Enterprises (MBEs). Failure to
negotiate an acceptable fixed fee for phase one of the contract,
or to arrive at an acceptable GMP within the time provided in
the agreement, may result in the termination of the
construction manager’s contract.
Selection of finalists for interviews will be made on the basis
of construction manager qualifications including experience
and ability, past experience, bonding capacity,
record-keeping/administrative ability, critical path scheduling
expertise, conceptual cost estimating and cost control ability,
quality control capability, qualification of the firm’s personnel,
staff and consultants, and ability to meet the minority business
enterprise participation requirements. Finalists will be
provided with a copy of the building program and the latest
documentation prepared by the project architect/engineer, a
description of the final interview requirements, and a copy of
the standard State University System construction management
agreement. The construction manager shall have no ownership,
entrepreneurial or financial affiliation with the selected
architect/engineer involved with this project.


