



### Contractor Pre-Qualification (CPQ)

[Logout](#) CT918JT



[Update Work Underway](#)  
[Help](#)

## Update Work Underway

8/20/2013 3:18:19 PM EST

Form 375-020-39-Rev.  
11/7/2007

Rule 14-22.006(3),  
F.A.C.

Vendor Number:

Vendor Name:

Total Uncompleted Work shall include all your contracts whether prime or subcontracts, regardless of location and with whom contracted.

Total Florida DOT Work Underway: \$

Total Other Work Underway: \$

Total Uncompleted Work:

Status of Contracts as of:  (mm/dd/yyyy)

**Note:** In order for the Department to have the information required to determine a bidder's Current Capacity, it is necessary that on the day of the first letting each month the bidder submits a bid a Certification of Work Underway with accompanying Status of Contracts on Hand documentation must be submitted.

Submittal of the total uncompleted work amount as shown above and on the "Status of Contracts on Hand Template" affirms the figures were prepared as follows:

1. If the letting is before the 25th day of the month, the certification and status of contracts on hand submittal shall reflect the uncompleted work as of the 15th day of the month, last proceeding the month of the letting.
2. If the letting is after the 25th day of the month, the certification and status of contracts submittal shall reflect the uncompleted work in progress as of the 15th day of the month of the letting.
3. All new contracts (and subcontracts) awarded earlier than five days before the letting date shall be included.

